Government of Jammu and Kashmir

OFFICE OF THE EXECUTIVE ENGINEER HYDRAULIC DIVISION URI

email: urihydraulic@gmail.com

Allotment Order No. 10 of 06/2024

M/S	:	Naveed & Co.
Prop:	:	Naveed Anjum
S/O	:	Ghulam Qadir Ganai
R/O	:	Chandanwari
Registration No.	:	CE/UEED/AAY/30/2005-06
TIN No./GST No:-	:	01AIXPG9710G1Z8
Name of work	:	*Retrofitting of Water Supply Scheme Dudran Bagh Dudran by way of Construction/Testing/Commissioning of SSFPs/Chain Link Fencing and other allied works (for providing 100% FHTC) under JJM*
eNIT No.	:	23 /Hyd/Uri of 2023-24 TENDER ID 2023_IFC_244188_4
Your Tender Received in response to	:	eNIT No:23/Hyd/Uri_of_2023-24 Dated: 31/07/2023 issued under endorsement No:- HDU/CC-02/3061-72 Dated: 31/07/2023 (S. No: 04) Tender ID : 2023_IFC_244188_4
Reference	:	*(i) Constitution of District Jal Jeevan Mission, Administrative Council Decision No: 28-04-2020 Dated: 05-02-2020 issued vide Govt. order No: 501-JK (GAD) of 2020 Dated: 24-04-2020.* *(ii) Minutes of fourth meeting of the Apex committee of Jal Jeevan Mission J&K, meeting convened on 04-09-2021.* *(iii) Jal Shakti Department order No: 196 of JK (JSD) of 2021 Dated: 12-10-2021.* *(iv) Chief Engineer Kashmir PHE Jal Shakti Department office E-NIT No: 129 of 2021-22 Dated: 21-02-2022 issued under Endtt. No: CE/PHE/DB/41981-42033 Dated: 21-02-2022.* *(v) UT level committee meeting held on 28-04-2022 under the Chairmanship Development Commissioner Works PW (R&B).* *(vi) Chief Engineer Kashmir PHE Jal Shakti Department Srinagar's office letter No: CE/PHE/JJM/2617-59 Dated: 05-05-2022 & 4169-74 dated: 20-05-2022.* *(vii)Minutes of meeting of held on 23-05-2022 under the Chairpersonship of District Development Commissioner Baramulla (Chairperson District JJM Bla) authorization issued vide No: DDCB/Meeting/ 2022/1214-44 Dated: 24-05-2022.* *(viii) This Office Letter No: HDU/eNIT-23/3894-96 Dated:- 02/09/2023 (viii) District Superintending Engineer Hyd. Circle Bla/Bpr HQ Sopore authorization No: SE/Hyd/DB/8440-53 Dated:- 31/10/2023*
Ref: to AAA	:	**Accorded vide Order No. 49/SE/HYD/DB/JJM of 2022-23 Dated:- 26/08/2022.**
Ref: to Tech. Sanction	:	**Accorded vide Order No. CE/PHE/DB/549 of 09/2022 Dated:- 10/09/2022.**
LOI Issued under No:-	:	**NIT NO. 23/5299-5300 Dated:- 31/10/2023**
Advertisement cost	:	**Rs: 52.71 Lacs**
Allotted cost	:	**₹ 5750825.76** Rupees Fifty Seven Lakh(s) Fifty Thousand Eight Hundred Twenty Five And Paise Seventy Six Only
Time of completion	:	120-days
M.H. of Account	:	**(JJM)**
Ref. To CDR/TDR No.	:	**Bid Security Declaration Format**
Name of the Bank	:	

For and on behalf of LT. Governor of J&K UT the contract for above noted work is fixed with you on the following rates accepted/negotiated by you in writing on the comparative statement on the following terms and conditions as already laid down in the detailed Form No. 25 (double) and NIT subject to the condition that your Regd. Card is valid/in order in terms of standing rules and free for the capacity of the work

Allotted Rates as "Annexure A" Enclosed"

Terms and Conditions:-

1 Time of completion is essence of the contract.

2 The work shall have to be started by you at site immediately & ensure its successful completion within a period of 120 days from the date of issuance of LOI from this office strictly in accordance with the approved proposals failing which the work shall have to be got executed through any other means at your risk and cost, besides CDR deposited by you as security against this contract shall be forfeited.

XEN.

3 An agreement shall have to be drawn up by you with the department within a period of 07 days from the date of issuance of allotment failure to execute such a formal deed shall not however prevent the contract from being enforced upon you.

4 The allotted work shall be subject to Check by the third party monitoring agency appointed by the Department.

5 Payment shall be released as per actual / measured work done not less than 20% of the allotted cost on a monthly basis.

6 Performance security equivalent to 03% of the value of the contract shall have to be deposited by you in shape of CDR/FDR/Bank Guarantee within one week of issuance of allotment order & Valid for a period of 03 months beyond the expiry of warranty period of the contract.

7 The firm shall be bound for satisfactory performance of work for 18 months after the successful commissioning of the works. If during warranty period any malfunctioning / defects arise , you shall have to rectify the same within a period of 10 days of receipt of intimation. In case of any failure on your part, the department may get the defects removed / repaired by any other means and cost involved thereof shall be recovered from you and shall be recommended for further punitive action as governed under the relevant clause of the contract including black listing.

8 After testing and commissioning of work you shall have to make a trial run of the works for a period of 03 months during which you have to operate and maintain the executed works to the full satisfaction of the department.

9 The defective liability period shall be for a period of 12 months and shall commence after the successful completion of trial run.

10 Pre & post Geo-tagged photographic evidence be taken during the execution of the work and shall have to be produced at the time of submission of the bill.

11 The date of start of the work shall reckon within 07 days from the date of issue of LOI. However date of start for laying and fitting of pipes will start within 02 days of issuance of pipe material by the department.

12 Earnest Money @2% if any deposited by you in shape of CDR/FDR/Bank Guarantee shall be released after depsoition of 03% performance security of the value of the contract

13 All other terms and conditions shall be applicable as laid down in Standard bid Document& PWD form No. 25/33.

14 Any rules/ terms and conditions if no stipulated in the bidding document, shall be strictly dealt in accordance with the relevant rules/ guidelines stipulated in General Financial Rules (GFR-2017 and manual for procurement of works 2019 G.O.I.

Head Assistant

Executive Engineer
Hydraulic Division Uri
(Syed Shafat)

NO: HDU/CC-04/ 882-94
DATED: 20-06-2024
Copy to the:

1. **Mission Director, Mission Directorate Jal Jeevan Mission J&K Civil Secretariat Srianagar/ Jammu for information.**
2. **Chief Engineer Kashmir PHE Department Srinagar for favour of information.**
3. **.District Development Commissioner Baramulla (Chairperson DJJM) for favour information.**
4. **Distt. Superintending Engineer Hydraulic Circle Bla/Bpr HQ Sopore (Member Secretary DJJM) for information. This is with reference to his authorization No:SE/Hyd/DB/8440-53 Dated:- 31/10/2023**
5. **Additional District Development Commissioner Baramulla (Member DJJM) for information.**
6. **Assistant Commissioner Development Baramulla (Member DJJM) for information.**
7. **Divisional Forest Officer Baramulla (Member DJJM) for information.**
8. **Chief Planning Officer Baramulla(Member DJJM) for information.**
9. **Chief Medical Officer Baramulla(Member DJJM) for information.**
10. **District Social Welfare Officer Baramulla/ District Tribal Welfare Officer Baramulla(Member DJJM) for information.**
11. **District Information Officer Baramulla (Member DJJM) for information.**
12. **Assistant Executive Engineer PHE Sub Division Uri for information.**
13. **File.**

Annexure "A" to the Allotment Order No. 10 of 06/2024

Retrofitting of Water Supply Scheme Dudran Bagh Dudran by way of Construction/Testing/Commissioning of SSFPs/Chain Link Fencing and other allied works (for providing 100% FHTC) under JJM

S#	Particulars	Qty	Unit	Rate	Amount
1	E/W in bulk excavation by manual means in trenches for foundations, drains, pipes, cables etc (Not exceeding 1.5 mtr in width) and for shafts, wells, cesspits and the like not exceeding 10 sqm on plan, depth upto 1.5 mtr including disposal of excavated earth within 1km from cutting edge, disposed earth to be leveled and neatly dressed :				
1.1	In all kinds of soils	481.130	Cum	588.431	**283111.73**
2	Filling available excavated earth excluding rock in trenches, plinth, sides of foundation etc in layers not exceeding 20 cm in depth consolidating each deposited layer by ramming and watering lead up to 50m and lift up to 1.5m.	70.360	Cum	216.782	**15252.76**
3	Providing and laying stone soling 2nd class incl. cost of stones	33.520	Cum	672.492	**22541.95**
4	Providing and laying in position cement concrete in specified grade including cuirring but excluding the cost of centering and shuttering. All work up to plinth level. 1: 4 : 8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40-mm nominal size) crushed	22.780	Cum	5304.262	**120831.09**
5	Providing and laying in position cement concrete of specified grade including cuirring but excluding the cost of centring, and shuttering(all work upto plinth level). 1 : 2 : 4 (1 cement : 2 coarse sand : 4 graded Stone aggregate 20 mm nominal size)	72.140	Cum	7053.528	**508841.49**
6	Providing and laying in position specified grade of reinforced cement concrete including cuirring but excluding cost centering shuttering finishing and reinforcement (all work upto plinth level l: 1.5 : 3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20-mm nominal size) crushed	34.020	Cum	8510.629	**289531.60**
7	Reinforced Cement concrete work in wall (any Thickness) including attached plaster, buttresses, plinth and string courses, fillets, columns, pillars piers, abutments, posts and struts etc. upto floor five level excluding cost of centering shuttering, finishing an reinforcement 1:1.5:3 (1cement: 1.5 coarse sand: 3 graded stone aggregate 20mm nominal size.	55.820	Cum	10264.275	**572951.85**
8	Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15^0 landings, balconies, staircases and spiral staircases upto floor five level excluding the cost of centering, shuttering, finishing and reinforcement with 1:1.5:3(1Cement: 1.5coarse sand: 3graded stone aggregate 20mm nominal size)	2.300	Cum	10745.635	**24714.96**
9	Providing and Fixing up to Floor five level pre cast cement conctere sring or lascing couces , couping bed platess, acnchor blocks, including hoistuing and seeting in postoion withcement motr 1:3 (1 cement 3 coursre sand) cost of requuired centring , shuttring and curing complete 1:1.5:3 (1 cement 1.5 coarse sand :3 gragded stone aggregate 20 mm nimonal size	0.856	Cum	9468.789	**8105.28**
10	Structural steel work welded in built up sections, trusses and framed work, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer all complete.	459.870	Kg	111.435	**51245.49**

	Particulars	Qty	Unit	Rate	Amount
1	Providing and Fixing of Hand Rails of approved size by welding extra to steel ladder balcony railing stair case rakling and similar works and applying primer coat	46.800	Kg	207.497	**9710.87**
12	Centering and shuttering including strutting propping etc. and removal of Form work for,			0.000	**0.00**
12.1	Foundations, footings, bases of columns	43.590	Sqm	286.169	**12474.12**
12.2	Retaining walls, return walls, walls (any thickness) including attached pilasters, buttresses, plinth and string courses fillets etc.	689.880	Sqm	626.070	**431913.41**
12.3	Suspended floors, roofs, landings, balconies and access platform.	17.790	Sqm	693.440	**12336.29**
12.4	Colums	12.600	sqm	742.044	**9349.75**
13	12mm cement plaster of mix 1:4 (1-cement: 4-sand)	561.800	Sqm	390.578	**219426.72**
14	Providing and mixing water proofing materials in cement concrete in doses by weight of cement as per manufacturer specification	85.000	Kg	73.806	**6273.52**
15	Reinforcement for RCC works including straightening cutting bending, placing in position and binding all complete TMT Bars.	7817.100	Kg	95.108	**743468.16**
16	Supplying ast site angle iron post and strut of 50 mm x 50mm x 6mm including boottom to split and bent at right ange in opposite direction for 10cm length abnd drelling holes up to 10mm dia extra complete	695.000	kg	116.737	**81132.22**
17	Structural Steel in single section / fixed with without conneting plate inclluding curtting hositiing , fixing in position and applying primering coat of apprived and all job complete	1315.000	kg	111.435	**146536.68**
18	Providing and fixing of G.I chain linkfabric fencing of required wedith in mesh size 50x50 mm including strengthing with 2 m dia wire and nuts , bolts abd washer are required complete as per the dir4ection of Engineer incharge. Made of G. I wire of dia 4mm	194.000	Sqm	800.249	**155248.21**
19	Providing and fixing of two M.S surface box for sluice/gate valve one for inlet and one for outlet including embedding of vertical members of iron embedded into concrete blocks with Angle Iron frames 50X50X6mm , Angle Iron Lid Frame 40X40X5mm with M S Sheet of 4mm thick for lid on sides and including locking arrangements handles/hinges Complete Job.	545.000	Kg	111.435	**60731.93**
20	Providing/fabricating and commissioning of MS Lid for Filtration Plant /Service Reservoir of approved design as per the instructions of Engineer Incharge at site.	76.740	Kg	111.435	**8551.50**
21	Providing and fixing of PVC ISIS Mark inside concrete wall for inlet and outlet of 40mm/50mm dia ength	25.000	No	218.200	**5455.00**
22	Providing and fixing of Sluice Valve (ISI Marked) of approved quality (BIS) including cost of all accessories required and all sorts of carriages of material upto site of work)			0.000	**0.00**
22.1	65mm dia	2.000	Nos	5455.000	**10910.00**
23	Provinding and laying of filiter media as per direction of Engineer incharge source from ganderbal all kinds of carrage up to actulln site of work complete job.	66.960	Cum	9273.500	**620953.56**
24	Carriage of Material from source upto road/dumping site of work by Mechanical Transport including loading unloading and stacking etc complete and shhall be paid strictly as per SSR of Rates 2012 and distance as per actual duly recommended by Junior Engineer/Assistant Executive Engineer			0.000	**0.00**
24.1	Cement and Steel (40-Kms)	69.630	Mton	582.899	**40587.29**
24.2	Sand. (45-Kms)	82.190	Cum	709.903	**58346.91**

	Particulars	Qty	Unit	Rate	Amount
	Agg. 20mm (70-Kms)	113.590	Cum	980.907	111421.25
.4	Stone Soling (7km)	33.520	Cum	303.047	10158.14
24.5	Agg. 40mm (70-Kms)	20.560	Cum	1066.147	21919.98
24.6	Carraige of chain link fencing (40KM)	0.390	Mton	582.899	227.33
25	Carriage of material from road/dumping site to actual site of work by manual labours/ponies including loading unloading and safe stacking etc Complete and shhall be paid strictly as per SSR of Rates 2012 and distance as per actual duly recommended by Junior Engineer/Assistant Executive Engineer (4000-Mtrs)			0.000	0.00
25.1	Cement	57.340	Mton	1669.939	95754.31
25.2	Steel	12.280	Mton	3587.448	44053.86
25.3	Sand.	82.190	Cum	4167.925	342561.80
25.4	Agg. 20mm	113.590	Cum	4167.925	473434.66
25.5	Agg. 40mm	20.560	Cum	4505.612	92635.38
25.6	Carriage of chain link fenceing	0.390	Mton	3587.448	1399.10
25.7	Stone Soling (500mtr)	33.520	Cum	797.303	26725.59
				Total	5750825.76

Rupees Fifty Seven Lakh(s) Fifty Thousand Eight Hundred Twenty Five And Paise Seventy Six Only

Checked by

Head D/Man

Executive Engineer
Hydraulic Division Uri