Government of Jammu and Kashmir

OFFICE OF THE EXECUTIVE ENGINEER HYDRAULIC DIVISION URI

email: urihydraulic@gmail.com

Allotment Order No. 01 of 06/2024

M/S	:	**Abdul Hameed Bakshi**
S/O	:	**Abdul Jabar Bakshi**
R/O	:	**Salamabad Dachina Baramulla**
Registration No.	:	**PWDJNK-CONT-2022-292382**
TIN No./GST No:-	:	**01FYUPB7354D1ZH**
Name of work	:	***Contract for various JJM Support related activities including fabrication, installation of hoardings, sign boards, wall paintings and other related activities under the jurisdiction of Hydraulic Division Uri***
eNIT No.	:	**54 /Hyd/Uri of 2023-24** TENDER ID 2023_IFC_241097_1
Your Tender Received in response to	:	eNIT No:54/Hyd/Uri_of_2023-24 Dated: 22/12/2023 issued under endorsement No:- HDU/CC-02/6571-82 Dated: 22/12/2023 (S. No: 01) Tender ID : 2023_IFC_241097_1
Reference	:	***(i) Constitution of District Jal Jeevan Mission, Administrative Council Decision No: 28-04-2020 Dated: 05-02-2020 issued vide Govt. order No: 501-JK (GAD) of 2020 Dated: 24-04-2020.*** ***(ii) Minutes of fourth meeting of the Apex committee of Jal Jeevan Mission J&K, meeting convened on 04-09-2021.*** ***(iii) Jal Shakti Department order No: 196 of JK (JSD) of 2021 Dated: 12-10-2021.*** ***(iv) Chief Engineer Kashmir PHE Jal Shakti Department office E-NIT No: 129 of 2021-22 Dated: 21-02-2022 issued under Endtt. No: CE/PHE/DB/41981-42033 Dated: 21-02-2022.*** ***(v) UT level committee meeting held on 28-04-2022 under the Chairmanship Development Commissioner Works PW (R&B).*** ***(vi) Chief Engineer Kashmir PHE Jal Shakti Department Srinagar's office letter No: CE/PHE/JJM/2617-59 Dated: 05-05-2022 & 4169-74 dated: 20-05-2022.*** ***(vii)Minutes of meeting of held on 23-05-2022 under the Chairpersonship of District Development Commissioner Baramulla (Chairperson District JJM Bla) authorization issued vide No: DDCB/Meeting/ 2022/1214-44 Dated: 24-05-2022.*** ***(viii) This Office Letter No: HDU/eNIT-54/6669-70 Dated:- 01/01/2024*** ***(viii) District Superintending Engineer Hyd. Circle Bla/Bpr HQ Sopore authorization No: SE/Hyd/DB/10875-88 Dated:- 11/01/2024***
LOI Issued under No:-	:	**NIT No. 54/6920-21 Dated:- 13/01/2024**
CEILING Cost	:	**Rs: 14.00Lacs (Rate Structurre Enclosed as Annexure "A")**
Time of completion	:	90-days
M.H. of Account	:	**(JJM)**
Ref. To CDR/TDR No.	:	**3444335 Dated:- 28/12/2023 Amount 28000**
Name of the Bank	:	**J&K Bank Ltd. Branch: Uri Main**

For and on behalf of LT. Governor of J&K UT the contract for above noted work is fixed with you on the following rates accepted/negotiated by you in writing on the comparative statement on the following terms and conditions as already laid down in the detailed Form No. 25 (double) and NIT subject to the condition that your Regd. Card is valid/in order in terms of standing rules and free for the capacity of the work

Allotted Rates as "Annexure A" Enclosed"

Terms and Conditions:-

1. Time of completion is essence of the contract.
2. The work shall have to be started by you at site immediately & ensure its successful completion within a period of **90** days from the date of issuance of LOI from this office strictly in accordance with the approved proposals failing which the work shall have to be got executed through any other means at your risk and cost, besides CDR deposited by you as security against this contract shall be forfeited.

XEN

5 Payment shall be released as per actual measured work done not less than 20% of the allotted cost on a monthly basis.

6 Performance security equivalent to 03% of the value of the contract shall have to be deposited by you in shape of CDR, FDR, Bank Guarantee within one week of issuance of allotment order & Valid for a period of 03 months beyond the expiry of warranty period of the contract.

7 The firm shall be bound for satisfactory performance of work for 18 months after the successful commissioning of the works. If during warranty period any malfunctioning defects arise, you shall have to rectify the same within a period of 15 days of receipt of intimation. In case of any failure on your part, the department may get the defects removed repaired by any other means and cost involved thereof shall be recovered from you and shall be recommended for further punitive action as governed under the relevant clause of the contract including black listing.

8 After testing and commissioning of work you shall have to make a trial run of the works for a period of 03 months during which you have to operate and maintain the executed works to the full satisfaction of the department.

9 The defective liability period shall be for a period of 12 months and shall commence after the successful completion of trial run.

10 Pre & post Geo-tagged photographic evidence be taken during the execution of the work and shall have to be produced at the time of submission of the bill.

11 The date of start of the work shall reckon within 07 days from the date of issue of LOI. However date of start for laying and fitting of pipes will start within 02 days of issuance of pipe material by the department.

12 Earnest Money @2% if any deposited by you in shape of CDR, FDR, Bank Guarantee shall be released after deposition of 03% performance security of the value of the contract.

13 All other terms and conditions shall be applicable as laid down in Standard bid Document PWD form No. [illegible].

14 Any rules, terms and conditions of no stipulated in the bidding document shall be strictly dealt in accordance with the relevant rules, guidelines stipulated in General Financial Rules (GFR) 2017 and manual for procurement of works 2019 (MOF).

Head Assistant

Executive Engineer
Hydraulic Division Uri

NO: HDU/CC-04 586-98
DATED: 06-06-2024

Copy to the:

1 **Mission Director, Mission Directorate Jal Jeevan Mission J&K Civil Secretariat Srinagar/ Jammu for information.**

2 **Chief Engineer Kashmir PHE Department Srinagar for favour of information.**

3 **District Development Commissioner Baramulla (Chairperson DJJM) for favour information.**

4 **Distt. Superintending Engineer Hydraulic Circle Bijbehara/ HQ Sopore (Member Secretary DJJM) for information. This is with reference to his authorization No: SE Hyd/DB-140/75-80 Dated: 11/01/2024.**

5 **Additional District Development Commissioner Baramulla (Member DJJM) for information.**

6 **Assistant Commissioner Development Baramulla (Member DJJM) for information.**

7 **Divisional Forest Officer Baramulla (Member DJJM) for information.**

8 **Chief Planning Officer Baramulla(Member DJJM) for information.**

9 **Chief Medical Officer Baramulla(Member DJJM) for information.**

10 **District Social Welfare Officer Baramulla District Tribal Welfare Officer Baramulla(Member DJJM) for information.**

11 **District Information Officer Baramulla (Member DJJM) for information.**

12 **Assistant Executive Engineer PHE Sub Division Uri for information.**

13 **File.**

Annexure "A" to the Allotment Order No. 01 of 06/2024

Contract for various JJM Support related activities including fabrication, installation of hoardings, sign boards, wall paintings and other related activities under the jurisdiction of Hydraulic Division Uri

S#	Particulars	Qty	Unit	Alloted Rates
1	Earth work in excavation by manual means in trenches for foundations, drains, pipes, cables etc. (not exceeding 1.5 m in width) and for shafts, wells, cesspits and the like not exceeding 10 sqm on plan, including dressing of sides and ramming of bottoms lift upto 1.5 m, including getting out excavated earth and disposal of surplus excavated earth as directed:	1.000	Cum	420.74
2	Providing and Laying of dry stone soiling tightly hand packed on horizantal levels including all sorts of carriages	1.000	Cum	868.50
3	Providing & Laying in position cement concrete of 1:4:8 (1 cement :4 coarse sand : 8 graded stone aggrigate 40mm nominal size) but excluding the cost of centering and shuttering. All work upto plinth level (including all sorts of carriages upto site of work)	1.000	Cum	4825.00
4	Providing & Laying in position cement concrete of 1:2:4 (1 cement :2 coarse sand : 4 graded stone aggrigate 20mm nominal size) but excluding the cost of centering and shuttering. All work upto plinth level (including all sorts of carriages upto site of work)	1.000	Cum	6272.50
5	Centering and shuttering including strutting, propping etc. and removal of form for: Foundations, footings, bases of columns etc.	1.000	Sqm	253.12
6	Structural steel work in bulit up sections, trusses and framed work, including cutting hoisting, fixing in position and applying a priming coat of approved steel primer all complete(including all sorts of carriages upto site of work)	1.000	KG	89.60
7	Providing fixing of flex banner with suitable writing related to JJM (Design shall be provided by department)	1.000	Sqm	265.38
8	Providing and Fixing of sign board of size 8'X6' with 6-feet arms and erected within a trench in cement concrete (1:2:4) of size 0.60x0.60X0.60(Board frame in ISA75X75X6mm , Middle bracing in ISA 50x50x5with MS Sheet of Size 6'X8', 1mm thick depicting JJM related awareness messages through art, JJM Logo and lattering work as per instructions of Engineer Incharge	1.000	C. Job	21230.00
9	Providing foundation stone including cost of stoneof required size and engraving of letters as directed by Engineer Incharge including all carriages cost etc.	1.000	Sft	1544.00
10	Providing of potable wooden plaque including sliding curtained arrangement (Complete Job) Design to be adopted as per the directions of Engineer Incharge	1.000	Job	17370.00
11	Painting with weather sheild emulsion paint including priming coat of approved brand and manufacture on concrete surface/various PHE Structures like SRs, PSTs, Filtration Plants depicting JJM Related awareness messages through Art, JJM Logo, and Lattering work, which may include Slogans, Jingles, Grievance related messages/Number as per instruction of Engineer Incharge	1.000	Sqm	1158.00
12	School Competition/Seminars/Worshops			-
12.1	Providing of workshop kit, pen, bag, spiral pad, copy of presentations, posters leaflets .	1.000	No.	173.70
12.2	Bag/Folder (It should be cloth material and with good quality and printed JJM Logo)	1.000	No.	144.75

S#	Particulars	Qty	Unit	Alloted Rates
12.3	Providing of Drawing competeion Kits including Cardboard Drawing Sheet, Water Colours Sketch Pen pencils Erasers with JJM Log Imprinted on it	1.000	No.	260.55
12.4	Dairy / Pad (it should be of 25 Pages with good page quality)	1.000	No.	24.13
13	Fecilitations (Momentos, Certificates)			-
13.1	Certificates	1.000	No.	96.50
13.2	Small Size Momentos with JJM Logo inscripted and other writings as per the direction of engineer	1.000	No.	386.00
13.3	Medium Size Momentos 3 feet in Height with JJM Logo inscripted and other writings as per the direction of engineer	1.000	No.	723.75
14	Light Refreshment for Participants (Tetra Pack Juice, Samoosa, Banana, one Sweat Item, 250 ml Water Bottle)	1.000	Packet	67.55
15	Hiring of Public address system (Sound system should be clear voice quality with at least 3 cordless mike and 1 Dias stand mike. Agency will have 2 arrange power backup in case of power failure.)	1.000	Job	1737.00
16	Hiring / Installation of Marquee I/c All Seating arrngements as per the directions of Engineer Incharge. 30x30			-
16.1	30x30	1.000	Job	19300.00
16.2	40x60	1.000	Job	28950.00
17	Documentation			0.00
17.1	Report Writing (Separate report prepared for each program, report prepared in glossy paper with colour photographs, each program report will be prepared at least 10 to 15 pages spirally binding	1.000	Job	144.75
17.2	Digital Content Creation of JJM Related Activities through Professional Gadgets by engaging relevant professsionals including its necessary documentation (Edited Videos to be of 10-15Mins) (Only Professional Gadgets are allowed)	1.000	Job	2895.00
18	Paper Printing (Black and White)			-
18.1	A4	1.000	No.	7.72
18.2	A3	1.000	No.	28.95
18.3	A2	1.000	No.	67.55
18.4	A1	1.000	No.	144.75
19	Paper Printing (Coloured)			-
19.1	A4	1.000	No.	14.48
19.2	A3	1.000	No.	43.43
19.3	A2	1.000	No.	96.50
19.4	A1	1.000	No.	241.25
20	Photo Paper Printing			-
20.1	A4	1.000	No.	28.95
21	Refreshment			-
21.1	Packed Lunch	1.000	Meal	260.55
21.2	Tea With light Snaks	1.000	Person	24.13

Checked by
Head D/Man

Executive Engineer
Hydraulic Division Uri