Government of Jammu and Kashmir

OFFICE OF THE EXECUTIVE ENGINEER HYDRAULIC DIVISION URI

email: urihydraulic@gmail.com

Allotment Order No. 16 of 08/2024

M/S	:	**Shabir Ahmad Khan**
S/O	:	**Mohammad Bashir Khan**
R/O	:	**Niloosa Boniyar**
Registration No.	:	**SE-SB-R&B-C-32 of 2004-05**
TIN No./GST No:-	:	**01AUNPK6997R1ZK**
Name of work	:	***Construction of Water Supply Scheme Chotali Symali by way of Construction/Commissioning and Testing of SRs /Intake Chambers Chain Link Fencing (for providing 100% FHTC) under JJM (for providing 100% FHTC) under JJM (Part-C)***
eNIT No.	:	**56 /Hyd/Uri of 2023-24** TENDER ID 2024_IFC_41800_2
Your Tender Received in response to	:	eNIT No: 56/Hyd/Uri_of_2023-24 Dated: 02/01/2024 issued under endorsement No:- HDU/CC-02/6700-11 Dated: 02/01/2024 (S. No: 02) Tender ID 2024_IFC_41800_2
Reference	:	***(i) Constitution of District Jal Jeevan Mission, Administrative Council Decision No: 28-04-2020 Dated: 05-02-2020 issued vide Govt. order No: 501-JK (GAD) of 2020 Dated: 24-04-2020.*** ***(ii) Minutes of fourth meeting of the Apex committee of Jal Jeevan Mission J&K, meeting convened on 04-09-2021.*** ***(iii) Jal Shakti Department order No: 196 of JK (JSD) of 2021 Dated: 12-10-2021.*** ***(iv) Chief Engineer Kashmir PHE Jal Shakti Department office E-NIT No: 129 of 2021-22 Dated: 21-02-2022 issued under Endtt. No: CE/PHE/DB/41981-42033 Dated: 21-02-2022.*** ***(v) UT level committee meeting held on 28-04-2022 under the Chairmanship Development Commissioner Works PW (R&B).*** ***(vi) Chief Engineer Kashmir PHE Jal Shakti Department Srinagar's office letter No: CE/PHE/JJM/2617-59 Dated: 05-05-2022 & 4169-74 dated: 20-05-2022.*** ***(vii)Minutes of meeting of held on 23-05-2022 under the Chairpersonship of District Development Commissioner Baramulla (Chairperson District JJM Bla) authorization issued vide No: DDCB/Meeting/ 2022/1214-44 Dated: 24-05-2022.*** ***(viii) This Office Letter No: HDU/CC-02/7018-19 Dated:- 23/01/2024*** ***(viii) District Superintending Engineer Hyd. Circle Bla/Bpr HQ Sopore authorization No: SE/Hyd/DB/1450-63 Dated:- 15/06/2024***
Ref: to AAA	:	**Accorded vide Order No. 45/SE/Hyd/DB/JJM of 2022-23 Dated:- 26/08/2022.**
Ref: to Tech. Sanction	:	**Accorded vide Order No. CE/PHE/DB/552 of 09/2022 Dated:- 10/09/2022.**
LOI Issued under No:-	:	**NIT NO. 56/739-40 Dated:- 20/06/2024**
Advertisement cost	:	**Rs: 15.66 Lacs**
Allotted cost	:	**₹ 1753631.27** **Rupees Seventeen Lakh(s) Fifty Three Thousand Six Hundred Thirty One And Paise Twenty Seven Only**
Time of completion	:	90-days
M H of Account	:	**(JJM)**
Ref. To CDR No	:	**BSDF**
Name of the Bank	:	

For and on behalf of LT. Governor of J&K UT the contract for above noted work is fixed with you on the following rates accepted/negotiated by you in writing on the comparative statement on the following terms and conditions as already laid down in the detailed Form No. 25 (double) and NIT subject to the condition that your Regd Card is valid in order in terms of standing rules and free for the capacity of the work.

Allotted Rates as "Annexure A" Enclosed"

Terms and Conditions:-

1. Time of completion is essence of the contract.
2. The work shall have to be started by you at site immediately & ensure its successful completion within a period of **120** days from the date of issuance of LOI from this office strictly in accordance with the approved proposals failing which the work shall have to be got executed through any other means at your risk and cost, besides CDR deposited by you as security against this contract shall be forfeited.

XEN

Executive Engineer
Hydraulic Division Uri

Head Assistant
NO: HDU/CC-04 1644-56
DATED 14-08-2024

Copy to the:

1 Mission Director, Mission Directorate Jal Jeevan Mission J&K Civil Secretariat Srinagar Jammu for information.
2 Chief Engineer Kashmir PHE Department Srinagar for favour of information.
3 District Development Commissioner Baramulla (Chairperson DJJM) for favour information.
4 Distt. Superintending Engineer Hydraulic Circle Bla Bpr HQ Sopore (Member Secretary DJJM) for information. This is with reference to his authorization No:SE/Hyd/DB/1450-63 Dated:- 15/06/2024
5 Additional District Development Commissioner Baramulla (Member DJJM) for information.
6 Assistant Commissioner Development Baramulla (Member DJJM) for information.
7 Divisional Forest Officer Baramulla (Member DJJM) for information.
8 Chief Planning Officer Baramulla(Member DJJM) for information.
9 Chief Medical Officer Baramulla(Member DJJM) for information.
10 District Social Welfare Officer Baramulla District Tribal Welfare Officer Baramullai Member DJJM) for information
11 District Information Officer Baramulla (Member DJJM) for information.
12 Assistant Executive Engineer PHE Sub Division Uri for information.
13 File

	Particulars	Qty	Unit	Rate	Amount
13	Providing and mixing water proofing materials in cement concrete in doses by weight of cement as per manufacturer specification	400.000	Kg	75.712	30284.80
14	Structural steel work in single section, fixed with or without connecting plate, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer all complete	1092.770	kg	114.397	125009.39
15	Supplying at site Angle iron post & strut of required size including bottom to be split and bent at right angle in opposite direction for 10 cm length and drilling holes upto 10 mm dia, etc. complete.	586.800	kg	119.840	70322.11
16	Structural steel work welded in built up sections, trusses and framed work, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer all complete	350.220	Kg	114.509	40103.27
17	Reinforcement for RCC works including straightening cutting bending, placing in position and binding all complete TMT Bars.	1584.690	Kg	97.630	154713.92
18	Providing/fabricating and commissioning of MS Lid for Filtration Plant /Service Reservoir of approved design as per the instructions of Engineer Incharge at site	165.870	Kg	114.509	18993.57
19	Providing and fixing of Sluice Valve (ISI Marked) of approved quality (BIS) including cost of all accessories required			0.000	0.00
19.1	40mm dia	4.000	Nos	3920.000	15680.00
20	Providing and fixing GI Bend in dome slab with one and provided with wire guage mesh. The bends are to be fixed in dome slab during concreting for elevation purpose quality			0.000	0.00
20.1	50mm dia	6.000	Nos	560.000	3360.00
21	Carriage of Material from source upto road/dumping site of work by Mechanical Transport including loading unloading and stacking etc complete and shhall be paid strictly as per SSR of Rates 2020 and distance as per actual duly recommended by Junior Engineer/Assistant Executive Engineer			0.000	0.00
21.1	Cement and Steel (55-Kms)	23.100	Mton	746.771	17250.41
21.2	Sand. (60Kms)	26.933	Cum	895.698	24123.82
21.3	Agg. 20mm (80Kms)	43.020	Cum	1118.264	48107.72
21.4	Agg. 40mm (80Kms	6.880	Cum	1215.435	8362.19
21.5	Stone Soling (07-Kms)	12.240	Cum	311.024	3806.93
22	Carriage of material from road/dumping site to actual site of work by manual labours/ponies including loading unloading and safe stacking etc Complete and shhall be paid strictly as per SSR of Rates 2020 and distance as per actual duly recommended by Junior Engineer/Assistant Executive Engineer			0.000	0.00
22.1	Cement (3000Mtrs)	19.170	Mton	1314.790	25204.53
22.2	Steel (3000Mtrs)	3.611	Mton	2824.416	10198.97
22.3	Sand. (3000Mtrs)	26.933	Cum	3254.944	87665.41
22.4	Agg. 20mm (3000Mtrs)	43.020	Cum	3255.011	140030.58
22.5	Agg. 40mm (3000Mtrs)	6.880	Cum	3518.760	24209.07
22.6	Stone Soling (500Mtrs)	12.240	Cum	818.498	10018.42
				0.000	0.00
				Total	**1753631.27**

Rupees Seventeen Lakh(s) Fifty Three Thousand Six Hundred Thirty One And Paise Twenty Seven Only

Checked by

Head D/Man

Executive Engineer
Hydraulic Division Uri

Annexure "A" to the Allotment Order No. 16 of 08/2024

Construction of Water Supply Scheme Chotali Symali by way of Construction/Commissioning and Testing of SRs /Intake Chambers Chain Link Fencing (for providing 100% FHTC) under JJM (for providing 100% FHTC) under JJM (Part-C)

S#	Particulars	Qty	Unit	Rate	Amount
1	Earth work in bulk excavation by manual means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 m2 on plan) including disposal of excavated earth lead upto 50 meters and lift upto 1.5 m, as directed by Engineer-in-Charge				
1.1	In all kinds of soils(Bulk)	100.930	Cum	604.072	**60968.99**
2	Filling available excavated earth excluding rock in trenches, plinth, sides of foundation etc in layers not exceeding 20 cm in depth consolidating each deposited layer by ramming and watering lead up to 50m and lift up to 1.5m.	21.540	Cum	222.544	**4793.60**
3	Providing and laying stone soling 2nd class	12.240	Cum	690.368	**8450.10**
4	Providing and laying in position cement concrete in specified grade including cuirring but excluding the cost of centering and shuttering. All work up to plinth level. 1: 4 : 8 (1 cement : 4 coarse sand : 8 graded stone aggregate 40-mm nominal size) crushed.	7.640	Cum	5445.255	**41601.75**
5	Providing and laying in position cement concrete of specified grade including cuirring but excluding the cost of centring, and shuttering(all work upto plinth level). 1 : 2 : 4 (1 cement : 2 coarse sand : 4 graded Stone aggregate 20 mm nominal size)	29.880	Cum	7241.018	**216361.63**
6	Providing and laying in position specified grade of reinforced cement concrete including cuirring but excluding cost centering shuttering finishing and reinforcement (all work upto plinth level I: 1.5 : 3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20-mm nominal size) crushed	5.556	Cum	8736.851	**48541.95**
7	Reinforced Cement concrete work in wall (any Thickness) including attached plaster, buttresses, plinth and string courses, fillets, columns, pillars piers, abutments, posts and struts etc. upto floor five level excluding cost of centering shuttering, finishing an reinforcement 1:1.5:3 (1cement: 1.5 coarse sand: 3 graded stone aggregate 20mm nominal size.	9.130	Cum	10537.111	**96203.83**
8	Reinforced cement concrete work in beams, suspended floors, roofs having slope upto 15^0 landings, balconies, staircases and spiral staircases upto floor five level excluding the cost of centering, shuttering, finishing and reinforcement with 1:1.5:3(1Cement: 1.5coarse sand: 3graded stone aggregate 20mm nominal size)	1.349	Cum	11031.266	**14881.18**
9	Reinforced cement concrete work in arches, archibs, valluts, shelves, folded plates and roofs having slope more than 150 floor five level inclding curing but excluding cost of centering and shuttering, finshing and reinforcement	2.330	Cum	11653.057	**27151.62**
10	Centering and shuttering including strutting propping etc. and removal of Form work for.			0.000	**0.00**
10.1	Foundations, footings, bases of columns	13.180	Sqm	293.776	**3871.97**
10.2	Retaining walls, return walls, walls (any thickness) including attached pilasters, buttresses, plinth and string courses fillets etc	232.480	Sqm	642.712	**149417.69**
10.3	Suspended floors, roofs, landings, balconies and access platform.	10.380	Sqm	711.872	**7389.23**
10.4	Arches, Domes, walls upto 60 mtr span	23.340	Sqm	2337.216	**54550.62**
11	12mm cement plaster of mix 1:4 (1-cement: 4-sand)	102.030	Sqm	400.960	**40909.95**
12	Providing and fixing G.I. chain link fabric fencing of required width in mesh size 50x50 mm including strengthening with 2 mm dia wire or nuts, bolts and washers as required complete as per the direction of Engineer-in	147.400	sqm	821.520	**121092.05**